PRICE & AVAILABILITY DATA FOR
50 M113A2 ARMORED PERSONNEL CARRIERS (APCS)
FOR UN/UNAMIR TROOPS IN RWANDA

<table>
<thead>
<tr>
<th>Equipment</th>
<th>Qty</th>
<th>Purchase Price</th>
<th>Monthly Lease Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>APC, M113A2</td>
<td>50</td>
<td>$8,961,900</td>
<td>$48,950</td>
</tr>
<tr>
<td>M2 Machine Gun</td>
<td>50</td>
<td>$424,650</td>
<td>$4,328</td>
</tr>
<tr>
<td>M3 Mach. Gun Mount</td>
<td>50</td>
<td>$25,750</td>
<td></td>
</tr>
<tr>
<td>Radio, AN/VRC-46</td>
<td>50</td>
<td>$404,700</td>
<td>$3,500</td>
</tr>
<tr>
<td>M259 Smoke Grenade Launcher</td>
<td>50</td>
<td>$18,250</td>
<td></td>
</tr>
<tr>
<td>AN/PVS-5C Night Vision Goggle</td>
<td>50</td>
<td>$221,176</td>
<td>$4,425</td>
</tr>
<tr>
<td>Gun Shield Kite (Note 1)</td>
<td>50</td>
<td>$227,750</td>
<td>$227,750</td>
</tr>
</tbody>
</table>

2. Support Equipment (Note 2)
   1,804,262 1,804,262

3. Ammunition
   287,432 287,432

4. Transportation (Note 3)
   6,617,052 6,617,052

   a. M113A2
      SAM flight, Frankfurt-Kigali
      Return by Ship, Mombasa-CNSUS
      Packing, Crating and Handling (PC&H), Est. Cost $3,153,337

   b. M2 Machine Gun and Mount
      Air transport, CONUS-Kigali
      (PC&H), Est. Cost $60,000

   c. Radios
      Air transport, CONUS-Kigali
      PC&H, Est. Cost $29,200

   d. Grenade Launcher, M259
      Air transport, CONUS/Kigali
      PC&H, Est. Cost $5,515

   e. CPSs and other support equip.
      Air transport, CONUS-Kigali
      Est. Cost $2,617,000

   f. Material staging and consolidation in CONUS
      Est. Cost $112,000
g. Ammo, 1 SAM flight, C-5 aircraft, CONUS to Kigali
Est. Cost $640,000

5. Mobile Training Team (Note 4) 250,327 250,327

Total Estimated P&A Cost $19,243,249 $9,245,076

NOTES:

1. Gun Shield Kits - the P&A estimate does not include an estimated cost for installation. Also, the U.S. Army is researching the availability of these kits.

2. Support Equipment and Services - the P&A data provides for a 6 months spare parts package, tools, quality assurance team, refurbishment prior to shipment and prior to return to CONUS, pre-shipment inspection and repair, and decontamination of equipment upon return to the U.S.

3. Transportation - the CONUS/Kigali transport costs for machine guns, smoke grenade launchers, and radios may be reduced as they have been identified as available in Germany, and could presumably be shipped with the APCs for at a lesser cost. The estimates provided do not cover ground transport in Europe, Rwanda or to Mombasa at the end of the lease.

4. Mobile Training Team (MTT) - the P&A data provides for operator and maintenance training for 35 days in country.

5. Location/condition of vehicles identified by USAREUR - USAREUR has identified 50 each M113A2 APCs in Fully Mission Capable condition at the following locations:

   1st Combat Equipment Group, Mannheim GE 5 each
   3rd CEG, Karlsruhe, GE 14 each
   6th CEG, Miesau, GE 31 each