## R2MT Cost Estimates--6 months

• Labor	Costs:
---------	--------

	<ul> <li>6 x Iraqi media consultants for 6 mo.</li> </ul>	\$800k
	<ul> <li>2 x US media consultants</li> </ul>	280k
	<ul> <li>Several US gov detailees</li> </ul>	
	- 10 stringers	100k
•	Equipment	
	<ul> <li>Computers; printers, and Software for Graphics</li> </ul>	30k
	<ul> <li>Stringer Team equipment</li> </ul>	80k
	<ul> <li>Lease space, phones, utilities</li> </ul>	60k
	<ul> <li>Cameras and video/audio editing suites</li> </ul>	150k
•	Studio and Admin Supplies	30k
•	Travel & Per Diem	<b>200</b> k
•	Miscellaneous operating expenses	270k
	Grand Total	\$2.0 million

\*\*\*NOTE: Does not include programming costs or technical infrastructure costs.