

DRAFT

**PRICE & AVAILABILITY DATA FOR
50 M113A2 ARMORED PERSONNEL CARRIERS (APCS)
FOR UN/UNAMIR TROOPS IN RWANDA**

<u>Equipment</u>	<u>Equipment Qty</u>	<u>Purchase Price</u>	<u>Monthly Lease Cost</u>
1. APC, M113A2	50	\$ 8,961,900	\$ 45,950
M2 Machine Gun	50	424,650	4,328
M3 Mach. Gun Mount	50	25,750	
Radio, AN/VRC-46	50	404,700	3,500
M259 Smoke Grenade Launcher	50	18,250	50
AN/PVS-5C Night Vision Goggle	50	221,176	4,425
Gun Shield Kits (Note 1)	50	227,750	227,750
2. Support Equipment (Note 2)		1,804,262	1,804,262
3. Ammunition		287,432	287,432
4. Transportation (Note 3)		6,617,052	6,617,052
a. M113A2 SAM flight, Frankfurt-Kigali Return by Ship, Mombasa-CONUS Packing, Crating and Handling (PC&H), Est. Cost \$3,153,337			
b. M2 Machine Gun and Mount Air transport, CONUS-Kigali, (PC&H), Est. Cost \$60,000			
c. Radios Air transport, CONUS-Kigali PC&H, Est. Cost \$29,200			
d. Grenade Launcher, M259 Air transport, CONUS/Kigali PC&H, Est. Cost \$5,515			
e. CSRs and other support equip. Air transport, CONUS-Kigali, Est. Cost \$2,617,000			
f. Material staging and consolidation in CONUS Est. Cost \$112,000			

DRAFT

g. Ammo, 1 SAM flight, C-5
aircraft, CONUS to Kigali
Est. Cost \$640,000

5. Mobile Training Team (Note 4)	<u>250,327</u>	<u>250,327</u>
Total Estimated P&A Cost	\$19,243,249	\$9,245,076

NOTES:

1. Gun Shield Kits - the P&A estimate does not include an estimated cost for installation. Also, the U.S. Army is researching the availability of these kits.
2. Support Equipment and Services - the P&A data provides for a 6 months spare parts package, tools, quality assurance team, refurbishment prior to shipment and prior to return to conus, pre-shipment inspection and repair, and decontamination of equipment upon return to the U.S.
3. Transportation - the CONUS/Kigali transport costs for machine guns, smoke grenade launchers, and radios may be reduced as they have been identified as available in Germany, and could presumably be shipped with the APCs for at a lesser cost. The estimates provided do not cover ground transport in Europe, Rwanda or to Mombasa at the end of the lease.
4. Mobile Training Team (MTT) - the P&A data provides for operator and maintenance training for 35 days in country.
5. Location/condition of vehicles identified by USAEUR - USAEUR has identified 50 each M113A2 APCs in Fully Mission Capable condition at the following locations:

1st Combat Equipment Group, Mannheim GE	5 each
3rd CEG, Karlsruhe, GE	14 each
6th CEG, Miesau, GE	31 each

